Comparative Statement

Tende BBMP/2020-21/OW/WORK_INDENT41585/CALL-3

Tende Drilling of Borewell and Providing Pump and Motor and Laying Pipeline in Ward No 05 Byatarayanapura sub Division

SNo	Item Name	Item Code	Unit	Estimate (	Estimate Rat	Total Amou	CHENNAKRISHNA (S Narayana Rao ( ) Quoted Ra	Total Amou	K R Santhosh Kumar ( ) Quoted Ra	Total Amou	Quoted Ra	Total Amount
1	Geophysica	1	Each BW	2	1938.46	3876.92	1851.23	3702.46	2033.83	4067.66	2064.46	4128.92
2	Sinking of b	2	Rmtr	100	315.18	31518.00	301.0	30100.00	330.69	33069.00	335.67	33567.00
3	50 to 100 m	3	Rmtr	100	412	41200.00	393.46	39346.00	432.27	43227.00	438.78	43878.00
4	100 to 150 r	4	Rmtr	100	458.35	45835.00	437.72	43772.00	480.9	48090.00	488.14	48814.00
5	150 to 200 r	5	Rmtr	100	484.1	48410.00	462.32	46232.00	507.92	50792.00	515.57	51557.00
6	200 to 250	6	Rmtr	100	560.32	56032.00	535.11	53511.00	587.89	58789.00	596.74	59674.00
7	250 to 300	7	Rmtr	100	600.49	60049.00	573.47	57347.00	630.03	63003.00	639.52	63952.00
8	300 to 370	8	Rmtr	140	622	87080.00	594.01	83161.40	652.6	91364.00	662.43	92740.20
9	Supplying of	9	Rmtr	120	1364.75	163770.00	1303.34	156400.80	1431.9	171828.00	1453.46	174415.20
10	Providing ar	10	Rmtr	20	1133	22660.00	1082.02	21640.40	1188.74	23774.80	1206.65	24133.00
11	175 mm dia	11	Each	2	103	206.00	98.37	196.74	108.07	216.14	109.7	219.40
12	M.S. Casing	12	Each	18	154.5	2781.00	147.55	2655.90	162.1	2917.80	164.54	2961.72
13	Fabricating	13	Sqm	44000	0.34	14960.00	0.32	14080.00	0.36	15840.00	0.36	15840.00
14	Labour char	14	L	90	90.64	8157.60	86.56	7790.40	95.1	8559.00	96.53	8687.70
15	Erection of	15	NO	2	475	950.00	453.63	907.26	498.37	996.74	505.88	1011.76
16	Supplying a	16	NO	6	150	900.00	143.25	859.50	157.38	944.28	159.75	958.50
17	Supplying a	17	Mtr	60	169.95	10197.00	162.3	9738.00	178.31	10698.60	181.0	10860.00
18	Digging of tr	18	Mtr	60	56.65	3399.00	54.1	3246.00	59.44	3566.40	60.33	3619.80
19	Supplying a	19	Mtr	6	294.58	1767.48	281.32	1687.92	309.07	1854.42	313.73	1882.38
20	Supplying a	20	NO	2	1699.5	3399.00	1623.02	3246.04	1783.12	3566.24	1809.97	3619.94
21	Supply and	21	NO	2	271.92	543.84	259.68	519.36	285.3	570.60	289.59	579.18
22	Supplying a	22	NO	2	311.58	623.16	297.56	595.12	326.91	653.82	331.83	663.66
23	Borewell Ca	23	Set	2	1800	3600.00	1719.0	3438.00	1888.56	3777.12	1917.0	3834.00
24	Supply & de	24	No	2	72126	144252.00	68880.33	137760.66	75674.6	151349.20	76814.19	153628.38
25	Providing, la	25	Rmtr	670	415	278050.00	396.33	265541.10	435.42	291731.40	441.98	296126.60
26	Supply and	26	No	112	180	20160.00	171.9	19252.80	188.86	21152.32	191.7	21470.40
27	Supplying of	27	Mtr	1460	144	210240.00	137.52	200779.20	151.08	220576.80	153.36	223905.60
28	Supplying &	28	No	2	21000	42000.00	20055.0	40110.00	22033.2	44066.40	22365.0	44730.00
29	Supplying &	29	No	2	1800	3600.00	1719.0	3438.00	1888.56	3777.12	1917.0	3834.00
30	Supplying &	30	No	2	1800	3600.00	1719.0	3438.00	1888.56	3777.12	1917.0	3834.00
31	Supplying a	31	No	2	900	1800.00	859.5	1719.00	944.28	1888.56	958.5	1917.00
32	GI Pipe 40m	32	Mtrs	4	400	1600.00	382.0	1528.00	419.68	1678.72	426.0	1704.00
33	Pot Head (F	33	No	2	360	720.00	343.8	687.60	377.71	755.42	383.4	766.80
34	Earthwork e	34	Cum	36	316.94	11409.84	302.68	10896.48	332.53	11971.08	337.54	12151.44
35	Providing ar	35	Mtr	80	394.32	31545.60	376.58	30126.40	413.72	33097.60	419.95	33596.00
36	Refilling ava	36	Cum	36	128.26	4617.36	122.49	4409.64	134.57	4844.52	136.6	4917.60
	Total Summary Amount					1365509.8	1303860.1	0.00	1432831.8	0.00	1454179.1	0.00
	% against Estimated Rate						-4.5148		4.9302		6.4935	
	% against CSR											
	Total Bid Amount						1303860.18 (L1)		1432831.88 (L2)		1454179.18 (L3)	

Thursday, 24 September 2020 18:31:32

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management

Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41585/CALL-3	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	08/09/2020 18:49:35	14/09/2020 13:09:45	15/09/2020 15:20:13	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41585/CALL-3	bbmp_ee2_yel-H T MOHAN DAS	13/08/2020 11:37:42	13/08/2020 11:37:59	08/09/2020 18:49:34	Approve	Three Bidders are participated for this work out of which L1 Bidder CHENNAKRISHNA (SRI CHANNIGARAYASWAMY CONSTRUCTIONS) Quoted RS 1303860.18 (-4.5148%) Below the Tender Amount. Hence recommended for Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	13/08/2020 11:37:42	13/08/2020 11:37:42	13/08/2020 11:37:42	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2020-21/OW/WORK_INDENT41585/CALL-3	bbmp_ee2_yel-H T MOHAN DAS	13/08/2020 11:37:25	13/08/2020 11:37:31	13/08/2020 11:37:41	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2020-21/OW/WORK_INDENT41585/CALL-3	bbmp_ee2_yel-H T MOHAN DAS	13/08/2020 11:36:26	13/08/2020 11:36:34	13/08/2020 11:37:25	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2020-21/OW/WORK_INDENT41585/CALL-3	bbmp_ee2_yel-H T MOHAN DAS	13/08/2020 11:34:52	13/08/2020 11:35:03	13/08/2020 11:36:26	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2020-21/OW/WORK_INDENT41585/CALL-3	bbmp_ee2_yel-H T MOHAN DAS	13/08/2020 11:00:03	13/08/2020 11:34:40	13/08/2020 11:34:52	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	13/08/2020 11:00:03	13/08/2020 11:00:03	13/08/2020 11:00:03	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2020-21/OW/WORK_INDENT41585/CALL-3	bbmp_ee2_yel-H T MOHAN DAS	03/08/2020 17:14:09	03/08/2020 19:06:33	03/08/2020 19:06:33	Approved		Approved Document		Completed

Uploaded Proceedings Documents

Sl No	File Name	UploadedBy	UploadedTime
1	41585 statementsheet.xls	H T MOHAN DAS	08/09/2020 18:43:45

Back

This site is best viewed in 1024x768 resolution.